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Statement of Work

1.0 Description of Services

The contractor shall provide technical support which shall consist of procurement, fabrication,
installation, setup, operation, maintenance, inspection, overhaul, repair, modification,
certification and transport of experimental/test equipment, laboratory instrumentation, control
systems, data acquisition equipment, and computer related equipment, fixtures, material, and
special devices. The technical support shall also include the design, documentation,
implementation, testing, certification, and maintenance of related facility and equipment
modifications. The contractor shall provide engineering support which shall consist of
mechanical, electrical, electronic, civil, computer science, and other disciplines necessary to
resolve latent problems in existing facilities, equipment and systems, and to design, develop,
implement, and troubleshoot new projects in support of AFRL systems. The contractor shall
provide data acquisition and control support to AFRL laboratories located at Wright Patterson
AFB OH. The contractor shall design, develop, fabricate, install, operate, maintain, repair, and
modify data acquisition systems, networks, recorders, monitors, equipment, components,
software, control systems, and special devices. This shall include, but is not limited to: data
acquisition and controls for facilities, laboratories, equipment, and fixtures; test articles; process
and facility control systems; monitoring and surveillance systems; security sensor systems; and
setting up service agreements for specialized equipment/systems. The contractor shall provide
logistics support which shall consist of acquiring materials and services through the Standard
Base Supply System (SBSS) and 88 ABW Operational Contracting. Supply services shall
include item research functions, requisitioning, direct procurement purchase request transactions,
database administration/analysis, material receipt and inspection, storage, issue and delivery,
material handling, and turn-in disposition. The contractor shall have the responsibility for
purchasing materiel and services required to support the AFRL research mission. This shall
include systems, equipment, components, parts, supplies, and materials, as well as specialized
engineering, technical, and scientific services.

1.1 Place of Performance

The work will be preformed at Wright-Patterson Air Force Base in any of the AFRL buildings
listed in Appendix A.

1.2 Scope of Work

The contractor shall provide all required personnel, equipment, tools, materials, supervision, and
other items and services necessary to perform equipment maintenance and facility operations
functions for, and to support scientific research activities conducted by, the Air Force Research
Laboratory at Wright-Patterson Air Force Base, Ohio. The contractor shall perform technical,
logistical, engineering, information technology, purchasing, security, and other functions. The
contractor shall perform to the standards in this contract.

FA8601-04-R-0036

ATTACHMENT 1




1.3 General Laboratory Support

1.3.1 Administration and Financial Management. The contractor shall exercise administrative

and financial management functions such as planning, forecasting, making recommendations on
funding and funding changes, documenting the progress towards program objectives, describing
results in detail, and documenting any technological breakthroughs. (CDRL A001, A002, A003)

1.3.2 Work Issuing. The requirements for equipment maintenance and facility operations
services will be provided to the contractor via work orders. A work order is a document
authorizing the contractor to expend effort on a task. Work orders presented to the contractor
shall be completed within the time frames established therein. Work orders may be for specific
required efforts or they may be general in nature requiring services on a continuous basis.

1.3.3 Operational Planning. The contractor shall plan and implement effective and efficient
work management and tracking systems. The systems include receiving, planning, and control of
specific work assignments, a material acquisition and control system, a man hours tracking and
reporting system, plus a financial control and reporting system. These systems shall be placed in
operation at the beginning of the contract period. (CDRL A001, A004)

1.3.4 Documentation. All services performed by the contractor shall be documented on the
applicable work order to include all materials expended regardless of source. Upon completion
of essential maintenance, the item shall be assembled and functionally tested to ensure the item
meets the government or manufacturer's specifications for performance.

1.3.5 Facilities

1.3.5.1 Facility Management. The contractor shall plan for support to operate, monitor, maintain,
modify, and repair the laboratory facilities to include, but not be limited to, compressed gas
systems, vacuum systems, deionized water systems, liquid nitrogen systems, and environmental
control systems.

1.3.5.2 Facility Support. Facility support shall include, but not be limited to, installation of
temporary partitions in office or laboratory areas, repair/replacement of electrical circuits and
lighting, fabrication of test fixtures, mounting of laboratory equipment in required settings,
patching and painting of interior walls. ‘

1.4 Technical Support

1.4.1 Technical Documentation. The contractor shall maintain current technical documentation
for all equipment within the AFRL inventory. Technical documentation shall include, but not be
limited to, technical orders, technical manuals, installation manuals, operator manuals,
maintenance manuals, manufacturer or vendor literature, equipment descriptions, specifications,
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checklists, brochures, and guidelines. The contractor shall organize the technical documentation
so as to facilitate management of the document inventory and retrieval of documents when
needed. The contractor shall utilize electronic forms of media for document storage when
appropriate. The contractor shall contact the manufacturer, vendor, representative, service
center, depot, or other entity to obtain technical documentation when none is available.

1.4.2 Scheduled/Unscheduled Maintenance and Repairs. The contractor shall troubleshoot
equipment that is inoperative or malfunctioning. Government users may initiate troubleshooting
requests or the contractor may self-initiate troubleshooting actions when malfunctions are
discovered. Upon QAP approval, the contractor shall provide corrective maintenance for
equipment determined to be inoperative or malfunctioning. The contractor shall submit an
estimate of the cost of repairing an item prior to initiation of the work effort (scheduled or
unscheduled tasks). The cost estimate will be provided by the contractor and approved by the
QAP. If the estimated cost to repair an item exceeds 60% of the cost of the item, then repair by
replacement of the item may be accomplished when approved by the QAP.

1.4.3 Emergency Maintenance, Checkout, and Repairs. When notified by the CO or the QAP,
the contractor shall perform emergency repair of AFRL equipment. Emergency situations
include, but are not limited to, maintenance, checkout, and/or repair of: safety or environmental
monitoring systems; compressed gas and fuel farm instrumentation and control systems; facility,
laboratory, and test setup condition measurement systems; security and surveillance systems;
unattended test instrumentation and data acquisition systems; and conference room audio-visual
equipment and systems. The initial tasking may be verbal but will be followed by a written work
order. Requirements beyond the capability of the contractor may be augmented by the
government, at its option, when the government deems such action to be necessary.

1.4.4 Instrumentation Support. The contractor shall provide instrumentation support to include
design, develop, fabricate, install, operate, maintain, repair, and modify instrumentation, sensors,
equipment, components, and special devices. This shall include, but is not limited to:
istrumentation for facilities, laboratories, and test fixtures; test article instrumentation; process
and facility control systems; monitoring and surveillance systems; security sensor systems; and
setting up service agreements for specialized equipment/systems. The contractor shall provide
documentation, manuals, drawings, charts, graphs, and schematics describing the design,
fabrication, installation, operation, and/or modification of instrumentation, control systems,
equipment and special devices.

1.5 Data Acquisition and Control Supports

The contractor shall provide data acquisition and control support to include design, develop,
fabricate, install, operate, maintain, repair, and modify data acquisition systems, networks,
recorders, monitors, equipment, components, software, control systems, and special devices.
This shall include, but is not limited to: data acquisition and controls for facilities, laboratories,
equipment, and fixtures; test articles; process and facility control systems; monitoring and
surveillance systems; security sensor systems; and setting up service agreements for specialized
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equipment/systems. The contractor shall sample data streams to ensure data specifications are
met. The contractor shall provide real-time and post-event analysis of data. The contractor shall
provide documentation, manuals, drawings, charts, graphs, and schematics describing the design,
fabrication, installation, operation, and/or modification of data acquisition and control systems,
equipment and special devices.

1.6 Engineering Support

The contractor shall provide engineering support to include research, design, develop, and
evaluate systems, equipment, components, fixtures, software, and special devices. The
contractor shall perform engineering support services in accordance with applicable regulations,
directives, guidelines, instructions, best practices, industry standards, and engineering norms.
The contractor shall perform engineering investigations, requirements analyses, design
calculations, and general planning for capability development, enhancement, and modification of
various systems. The contractor shall design, develop and evaluate prototypes, analyze
performance, and recommend improvements. The contractor shall design and develop hardware
and software; supervise procurement of equipment/supplies based on analysis requirements;
specify instrumentation, data collection, and processing requirements; devise real-time and
recorded data acquisition methods; provide methods for real-time monitoring of critical test
parameters; develop mathematical equations required for control feedback signal processing;
provide technical supervision to assigned technicians; and define and execute requirements for
data reduction, interpretation, and reporting. The contractor shall supervise fabrication,
modification, repair, test, setup, and inspection of modified systems, specialized test equipment
and apparatus. The contractor shall perform inspections to ensure work is performed in
accordance with specifications and requirements. The contractor shall generate engineering
documentation for all system or subsystem development, modifications, and operation. The
contractor shall confer with Government scientists, engineers, and managers to determine
capabilities and limitations of existing systems, and develop and implement a comprehensive
future capabilities requirements plan.

1.7 Logistic Support

1.7.1 Sub-equipment Custodian. The contractor shall provide sub-equipment custodian services
to include but not limited to inventories, additions, deletions, and turn-ins.

1.7.2 Purchasing. The contractor shall be responsible for purchasing materiel and services in
suppott of operational, maintenance, modification, upgrading, and repair requirements, without
adverse impact to schedules. The contractor shall obtain approval from the QAP prior to
purchasing any material, supplies, or equipment. The contractor shall document efforts made to
secure material through Air Force supply channels. All requests for authorization to purchase
materials over the $2,500.00 threshold from other than Air Force supply sources shall be
accompanied with (3) price quotes or a sole source justification. The contractor shall obtain
approval from the CO prior to purchasing any material, supplies, equipment or subcontracting of
value greater than $100,000. The contractor shall establish and maintain a system for initiating,
executing, tracking purchase orders and credit card purchases to ensure the timely and cost
effective identification, acquisition, and delivery of material and services. The contractor shall
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make the purchasing system available to the QAP on request. Reimbursement for purchased
items will only be made after the contractor has proven the payment has been made for such
items. Upon reimbursement, the purchased items become property of the Government. The
contractor shall ensure delivery of all materials, equipment, and services to the appropriate work
sites within timeframe specified on work order.

1.7.3 Replacement Parts and Spares. The contractor shall purchase serviceable replacement
parts, spares, materials, supplies, and system components as may be required to fabricate,
operate, calibrate, maintain, inspect, overhaul, repair, and/or modify equipment items. All parts
shall be new unless otherwise approved by the government at time of order. The contractor will
be provided with sufficient on-site storage to store all required replacement parts and spares.

1.7.4 Specialized Services and Materiel. Specialized services and materiel include specialized
inspection and calibration services, specialized maintenance agreements, equipment leases, the
purchase of manufacturer’s literature and drawings, consulting services, specialized computer
hardware integration and software development services, shop services, and repair services
which shall be performed by the manufacturer of the equipment. The contractor shall make
recommendations for the purchase of specialized services, which cannot be performed by the
contractor, which are required for completeness and continuity of the assigned work.

The contractor shall provide environmental services in the areas of hazardous material,
hazardous waste, pollution prevention, and recycling.

1.8 Security Support

The contractor shall comply with established security policies and procedures. The contractor
shall provide facility security services including issuance and control of keys, keycards, and lock
combinations; installation, operation, maintenance, repair, and upgrade of electronic security and
surveillance system; access control and security monitoring for AFRL facilities; and interface
activities with base security organizations.

1.9 Deliverables and Acceptance

Contractor shall prepare and deliver reports as required by Appendix B (CDRL 0001, CDRL
0002, CDRL 0003, CDRL 0004 and CDRL 0005). The contractor shall propose the format(s) of,
unless otherwise directed, and provide all documentation required to complete the activities
defined for this SOW. The delivery is to be in electronic format compatible with what is
currently used by the customer.
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SECTION II
SERVICE DELIVERY SUMMARY

The contractor service requirements are summarized into performance objectives that
relate to mission essential items. The performance threshold briefly describes the minimum
acceptable levels of service required for each requirement. These thresholds are critical to

mission success.

Performance Objective SOW para. Performance Threshold
SDS-1 Complete Work Orders with-in the 1.3.2 95% of all work orders will be
time frame established. completed in the time frame
established per Inspection Period.
SDS-2 Insure all services performed are 1.3.4 98 % of all work orders will be
properly documented on the applicable Work complete per Inspection Period to
Order. ensure that work has been
documented.
SDS-3 Insure all Facility support complies 1.3.5.2 100% of all facilities work will
with local code, ANSI Specs, and USAF comply with code/regulations. Any
Regulations. exceptions will be documented.
SDS-4 Maintain current technical 1.4.1 100% of all government supplied
documentation for all equipment within the documentation shall be available in 2
AFRL inventory. hours when required
SDS-5 Serve as sub-equipment custodian for | 1.7.1 99% of all equipment when be
AFRL. reconciled in the annual inventory
SDS-6 Insure invoices are received on time 1.9 100% of all funds and man hour
and correct expenditure are turned in on time
SDS-7 Safety 4.7 100% compliance with all safety
requirements.
SDS-8 Quality Control Plan - 442 Quality Control Plan is approved by

Contracting Officer.
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SECTION III
GOVERNMENT-FURNISHED PROPERTY AND SERVICES

3.0 Government Furnished Property

3.0.1 Facilities. The government shall furnish space at AFRL facilities located at WPAFB OH.
Government facilities have been inspected for compliance with the Occupational Safety and
Health Act (OSHA). Compliance with the OSHA and other applicable laws and regulations for
the protection of employees is exclusively the obligation of the contractor. Prior to any
modification of the facilities performed by the contractor at his or her expense, the contractor
must furnish the contracting officer documentation describing, in detail, the modification
requested. No alterations to the facilities shall be made without specific written permission from
the government. These facilities shall only be used for performance of this contract.

3.0.1.1 The contractor shall be responsible for safeguarding all government property provided
for contractor use. At the close of each work period, government facilities, property, and
materials shall be secured. Government furnished facilities and material contained therein.

3.0.2 Key Control. The contractor shall establish and implement methods of ensuring that all
keys/key cards issued to the contractor by the government are not lost or misplaced and are not
used by unauthorized persons. NOTE: All references to keys include key cards. No keys issued
to the contractor by the government shall be duplicated. The contractor shall develop procedures
covering key control that shall be included in the Quality Control Plan. Such procedures shall
include tumm-in of any issued keys by personnel who no longer require access to locked areas.

3.0.2.1 Loss or Duplication. The contractor shall report occurrences of lost or duplicate keys to
the CO and QAP immediately (not later than the next duty day). In the event keys, other than
master keys, are lost or duplicated the contractor shall, upon direction of the contracting officer,
rekey or replace the affected lock or locks. However, the government, at its option, may replace
the affected lock or locks or perform rekeying. When the replacement of locks or rekeying is
performed by the government, the total cost of rekeying or the replacement of the lock or locks
shall be deducted from the monthly payment due the contractor. In the event a master key is lost
or duplicated, all locks and keys for that system shall be replaced by the government and the total
cost deducted from the monthly payment due the contractor.

3.0.2.2 Unauthorized Use. The contractor shall prohibit the use of government issued keys by
any persons other than the contractor's employees. The contractor shall prohibit the opening of
locked areas by contractor employees to permit entrance of persons other than contractor's
employees engaged in the performance of assigned work in those areas, or personnel authorized
entrance by the CO.
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3.0.3 Lock Combinations. The contractor shall establish and implement methods of ensuring
that all lock combinations are not revealed to unauthorized persons. The contractor shall ensure
that lock combinations are changed when personnel having access to the combinations no longer
have a need to know such combinations. These procedures shall be included in the contractor's
Quality Control Plan.

3.0.4 Equipment / Automated Data Processing Equipment (ADPE) Inventory. An inventory of
government-furnished equipment / ADPE shall be accomplished, not later than 5 calendar days,
prior to start of the first operational performance period, within 10 calendar days of the start of
any option periods, and not later than 10 calendar days before completion of the contract period
(including any option periods). The contractor and a government representative shall conduct a
joint inventory of all government furnished equipment. The contractor shall sign a receipt for all
equipment provided by the government.

3.0.5 Property / Facilities Accountability. The contractor shall be liable for loss or damage to
government furnished property and facilities beyond normal wear and tear. When government
furnished property is determined to be beyond economical repair, it shall be reported to the QAP

3.0.6 Government-Furnished Records, Files, Documents, and Work Papers. All records, files,
documents, and work papers provided by the government or generated in support of this contract
are government property. Upon completion or termination of this contract, the contractor shall
turn all records over to the government.

3.1 Government Furnished Services

3.1.1 The government will provide office space located at Wright-Patterson AFB, OH. Services
will include standard telephone service, computer support, facsimile, electronic mail, utilities,
trash, base security, fire prevention and protection, pest control, grounds maintenance and
custodial services. These items may only be used to conduct the work directly associated with
the performance tasks related to this SOW.

3.1.2 Emergency Medical Service. The government will provide emergency medical treatment
and emergency patient transportation service for contractor personnel, who are injured or
become critically ill, during the performance of this contract. The contractor shall reimburse the
government for the cost of medical treatment and patient transportation service at current
inpatient or outpatient treatment rates.
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SECTION IV
GENERAL INFORMATION

4.1 Security Requirements

4.1.1 Base Access. The Contractor Manager or alternate shall complete a Request for
Identification Credential (AFMC Form 496) for each employee of the contractor requiring access
to Wright-Patterson Air Force Base. The request shall be submitted to Pass and Registration
(Building 10286). The Government shall provide a completed Identification Credential (AFMC
Form 3876), which shall be issued, displayed and surrendered as directed in AFI 31-209, The Air
Force Resource Protection Program. Contractor badges will be issued to employees and must be
surrendered upon termination of employee or completion of contract performance. Final
contract payment will be withheld until all badges have been returned.

4.1.2 Vehicle Registration. The contractor shall register all non-government-furnished vehicles
through Pass and Registration.

4.1.3 National Agency Check (NAC). All contractor employees shall have a NAC.

The Contractor must obtain favorable National Agency Check (NAC) investigations for its
employees. The Wright-Patterson Air Force Base Security Forces shall be the point of contact
for the NAC. The NAC shall be obtained through the Defense Investigative Center, P.O. Box
1083, Baltimore, MD 21203-1083, and shall provide inquiries on employee’s background
worldwide. (Note: Completion of a NAC requires approximately four to nine months. A
follow-up on the NAC shall be performed every 60 days until completed. Proof of follow-up
shall be forwarded to the Contracting Officer.)

4.2 Hours of Operation

4.2.1 Normal Hours. The hours of operation are Monday through Friday, between the hours of
0600 to 1800, except federal holidays. The contractor may work, with prior approval of the
Contracting Officer, extended hours to ensure timely completion of work at no additional cost to
the Government. However, the contractor shall perform work required under this contract
during/within the duty hours established by each organization.

4.2.2 Recognized Holidays. The contractor shall observe the following federal holidays
observed by this installation:

New Year’s Day Labor Day
Martin Luther King Day Columbus Day
Presidents Day Veterans Day
Memorial Day Thanksgiving
Independence Day Christmas

If the holiday falls on a Saturday, it is observed on Friday. If the holiday falls on Sunday;, it is
observed on Monday. The contractor is not required to provide service on the observed holidays,
except for work categorized by the CO as emergency or mission essential.
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4.2.3 Emergency Services or Overtime. Occasionally, contractor services may be required to
support an activation or exercise of contingency plans outside the normal duty hours. Overtime
must be approved and authorized by the designated QAP prior to it being worked.

4.2.4 Base Closure

4.2.4.1 Unforeseen Base Closures. When an unforeseen base closure or delay occurs on a
regularly scheduled day of work, unless otherwise specified, the Government will have no
obligation for payment to the contractor during the period of the closure/delay.

4.2.4.2 Performance of Services During Crisis Declared by the National Command Authority or
Overseas Combatant Commander. All services to be performed under the contract have been
determined to be non-essential for performance during crisis. According to Department of
Defense Instruction (DoDI) 3020.37, Continuation of Essential DoD Contractor Services During
a Crisis, and Air Force implementation thereof, it is determined that the contractor shall not be
required to perform during crisis situations. Service will not be required to support an activation
or exercise of contingency plans-outside the normal duty hours. The base could be closed
because of security problems, adverse weather, a base disaster or a local disaster, security
problems, or other events that would necessitate the closing/delaying of base activities. Should
one of these situations occur, the contractor should listen to or watch one of the local television
or radio stations for notification of a possible base closure/delay. After the official decision to
close or delay work reporting times is made by the WPAFB Base Commander, the local radio
and television stations will be notified of the closure/delay. The contractor shall not receive any
other form of notification of a base closure from the government, unless contacted by the
Contracting Officer or the QAP. The contractor is responsible for notifying his/her employees.

4.3 CONTRACTOR PERSONNEL.

4.3.1 Contract Manager. The Contract Manager shall be responsible for the performance of the
work. The name of this person and an alternate(s) shall be designated in writing to the
contracting officer within 5 days after contract award. The contract manager and alternate(s)
shall have full authority to act for the contractor, on all contract matters relating to the daily
operations of this contract on the installation.

4.3.2 Availability. The contract manager and alternate shall be available during normal duty
hours, within 1 hour to meet on the installation with government personnel. After normal duty
hours, the manager or designated alternate shall be available within 4 hours.

4.3.3 Contractor Employees. The contractor shall not employ persons for work on this contract
if such employee is identified to the contractor by the contracting officer as a potential threat to
the health, safety, security, general well-being or operational mission of the installation and its
population.
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4.3.4 Restriction. The contractor shall not employ any person who is an employee of the
United States Government if the employment of that person would create a conflict of interest.

4.3.5 Program Staff. The program staff shall consist of management and technical personnel.
The management personnel shall have the responsibility of the program. The technical personnel
shall have sufficient quantity to accomplish the work assigned in accordance with the required
schedules. The contractor is responsible for work adjustments for variations in contract
requirements.

4.3.5.1. Program Manager (PM). Program manager shall be responsible for the on-base
administration of the contract and planning. PM duties and responsibilities shall include overall
program schedule, cost, and performance. The PM shall be the primary interface with the QAPs.

4.3.5.2 Supply System Analyst. The Supply System Analyst shall provide administration of
various research and development contracts associated with the Human Effectiveness
Directorate, AFRL/HE, research efforts. The Supply System Analyst shall perform duties such
as: tracking of delivery orders and invoices; management of funds (commitments, obligations,
expenditures); development of databases (Microsoft Access) and spreadsheets (Microsoft Excel)
to track various financial information; and overall budget development and analysis. The Supply
System Analyst shall provide support for all purchasing requests. The Supply System Analyst
shall prepare approval documents, CSRD’s, sole source or specific make/model justifications,
life-cycle tracking of purchases, and preparation of reconciliation reports for various funding
accounts. The Supply System Analyst will assist the assigned government custodian with
annual ADPE and base supply inventories, daily control of assets including preparation of AF
Form 1297 and DD Form 1149 documents for temporary issues and assistance with overall
equipment management (e.g., warranty information, maintenance/repair, excess equipment turn-
in, additions of new equipment items). The Supply System Analyst shall provide expert
consultation on all AFRL/HE information technology (IT) issues. The Supply System Analyst
shall research proposed hardware/software purchases, annual IT upgrades, system configuration
documentation, and long-term planning and policy development regarding the AFRL/HE system.

4.3.5.3  Supply Technician 1. The Supply Technician I shall be responsible for performing
technical supply management (e.g., inventory management, storage management, cataloging,
property utilization). The Supply Technician I shall apply knowledge of supply systems,
programs, policies, nomenclature, methods, manuals, and guidelines to determine and forecast
~ supply requirements; collect applicable data; procure, receive, inspect, warehouse, and distribute
material, equipment, and tools; perform inventory management; execute administrative and fiscal
management actions; and implement other supply actions in accordance with established
guidelines and practices. The Supply Technician I shall perform annual inventories, accurate
and timely processing of new equipment items into inventories, and daily control of assets
including preparation of AF Form 1297 and DD Form 1149 documents for temporary issues and
overall equipment management (e.g., warranty information, maintenance/repair, excess
equipment turn-in).

4.3.5.4 Material Handler. The Material Handler shall perform physical tasks to transport or
store materials or merchandise. Duties involve one or more of the following: manually loading
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or unloading freight carriers, trucks, or other transporting devices; unpacking, inspecting,
labeling, shelving, or placing items in proper storage locations; or transporting goods to user
locations.

4.3.5.5 Engineering Technician V. The Engineering Technician V shall perform non-routine
and complex assignments involving responsibility for planning and conducting a complete
project of relatively limited scope or a portion of a larger and more diverse project. Based on
supervisor or engineer outlines objectives, requirements, and design approaches, the Engineering
Technician V shall select and adapt plans, techniques, designs, or layouts. The Engineering
Technician V shall contact personnel in related activities to resolve problems and coordinate the
work. Completed work is reviewed for technical adequacy and satisfaction of requirements. The
Engineering Technician V shall review, analyze, and integrate the technical work of others. The
Engineering Technician V performs duties such as: install or repair electrical circuits; design,
development, and fabrication of major units, devices, or equipment; conduct of tests or
experiments; analysis of results and redesign or modification of equipment to improve
performance; reporting of results; development of designs for equipment from general guidelines
and specifications; analysis of technical data to determine applicability to design problems;
selection from possible design layouts; calculation of design data and preparation of layouts,
detailed specifications, parts lists, estimates, procedures, etc.; plan or assist in planning tests to
evaluate equipment performance; determination of test requirements, equipment modification,
and test procedures; conduct of tests using all types of instruments; and analysis and evaluation
of test results, and preparation of reports on findings and recommendations. The Engineering
Technician V may direct the work of lower level technicians, and shall assist higher level
technicians during fabrication and modification of systems; setup, checkout, and test activities;
detection of malfunctions in equipment and components; implementation of corrective measures;
and scheduled or unscheduled maintenance and repairs on facility hardware and test equipment.

4.3.5.6 Environmental Technician. The technician shall serve as the liaison between the
organization, the hazardous Material Pharmacy (HAZMART) and the Office of Environmental
Management, 88 ABW/EM. Individuals must be appointed and reaffirmed to the position
annually by the unit commander. The technician shall be responsible for specific aspects of
hazardous materials (HM) management and hazardous waste (HW) management and disposal, as
described below, concerning environmental compliance within the organization. This shall
include hazardous material management and hazardous waste collection and disposal. The
technician shall attend/participate in HM/HW meetings and committees, assist with inspections
conducted by regulatory agencies or inspection teams, perform self-inspections of HM-issuing,
HM-labeling, and HW-collection sites, as well as collection site management training for HW
Individual Accumulation Point (IAP), within the organization, provide regular updates regarding
HM, HW, and environmental compliance status.

4.3.6 Contractor Employee Listing. The contractor shall maintain a current listing of the
contractor’s employees to include, as a minimum, employee name, date and place of birth, and
security clearance level.
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4.3.7 Employee Training. All contractor personnel shall be fully qualified and trained to
perform the requirements in the contract. The contractor shall be responsible for contractor
employee training that is required in the performance of the SOW. Training is not considered a
government-furnished service.

4.3.8 Travel. The contractor, when required to travel, at the direction of the government, will be
reimbursed by the government for travel and per diem to the extent authorized under Joint Travel
Regulation (JTR) or Federal Travel Regulation (FTR) in effect at the time of travel.

4.4 Quality Assurance

4.4.1 The government will evaluate the contractor’s performance under this contract. The
Quality Assurance Personnel (QAP) and designated alternates are representatives of the
Contracting Officer and shall participate in administration of this contract. The government will
record all surveillance observations. When an observation is indicated, the QAP will require the
contractor Program Manager to initial the observation, indicating acknowledgement, which does
not constitute concurrence.

4.4.2 Quality Control Plan. The contractor shall establish and maintain a Quality Control Plan
to ensure the requirements of this contract are provided as specified. The contractor shall submit
plan to Contracting Officer, for acceptance, prior to contract start date.

4.4.3 Discrepancies. The QAP or alternate(s) will inform the contract manager when
discrepancies occur and request corrective action.

4.4.4 Performance Evaluation Meetings. The contract manager may be required to meet at
least weekly with the QAP during the first month of the contract. Meetings will be as often as
necessary thereafter as determined by the QAP.

4.4.5 Government Observations. Government personnel, other than Contracting Officer (CO)
and QAP, may from time-to-time, with CO coordination, observe or inspect contractor
operations. However, these personnel may not interfere with contractor performance.

4.5 Conservation of Utilities

The contractor shall instruct employees in utilities conservation practices. The contractor shall
be responsible for operating under conditions which prevent the waste of utilities. Lights shall
be used only in areas where and when work is actually being performed unless lights are required
for security observation/surveillance. Mechanical equipment controls for heating, ventilation,
and air conditioning systems shall not be adjusted by the contractor or by contractor employees
unless authorized. Water faucets or valves shall be turned off after the required usage has been
accomplished. Government telephones, lines, and computer network connections shall be used
only for official government business.
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4.6 Environmental Controls

4.6.1 Compliance with Laws and Regulations. The contractor shall be knowledgeable of and
comply with all applicable Interstate, Federal, State, and Local laws, regulations, and
requirements regarding environmental protection. In the event environmental laws/regulations
change during the term of this contract, the contractor is required to comply as such laws come
into effect. If there is an increase or decrease in cost as a result of the change, the contractor
shall inform the CO and negotiate a modification to the contract.

4.6.2 Environmental Spills. If the contractor spills or releases any substance contained in 40
CFR 302 (or other applicable environmental statute or regulation) into the environment, the
contractor or its agent shall immediately report the incident to the Emergency Response Services
at 911. Additionally, the contractor or its agent shall immediately notify the 88™ ABW Office of
Environmental Management (EM) at 257-7455 (25SPILL), as well as the 88™ ABW/LGQS at
257-6158. The liability for the spill or release of such substances rests solely with the contractor
and its agent. If the contractor detects spills or releases of any substance that they did not spill
or release, the contractor shall accomplish all reporting requirements. The contractor shall
obtain and maintain appropriate materials and kits for hazardous material spill containment and
cleanup, which may occur in the hazardous material storage and laboratory areas. The contractor
shall use these materials and kits to contain and cleanup hazardous material spills.

4.6.3 Material Storage and Use. The contractor shall follow manufacturer’s guidelines and
professional recommendations for control of humidity, temperature, cleanliness and material

- handling relative to storage and use of all hazardous materials (HM). The contractor shall
procure, use, handle and store all HM IAW all Federal, State, Local and Air Force laws, policies,
regulations and procedures as specified in, but not limited to AFI 32-7086, Hazardous Material
Management; AFMC Supplement 1 to AFI 32-7086; WPAFBI 32-7002, Hazardous Material
Management; AFI 32-7080, Pollution Prevention Program; AFR 69-9, Storage and Handling of
Hazardous Material; AFI 40-201, Managing Radioactive Materials In The US Air Force; and the
WPAFB HM Management Plan.

4.6.4 Notification Requirements. The contractor shall submit a WPAFB Form 1414 Contractor
Hazardous Material Request to the CO with a copy to 88th Air Base Wing Environmental
Management (88 ABW/EM) HAZMAT Cell within 15 days of award, which lists the materials
and corresponding Material Safety Data Sheet (MSDS) for each HM product to be used for this
contract. Information regarding any additional HM items identified after the start of
performance of this contract shall be submitted on a WPAFB Form 1414 by the contractor with
corresponding MSDS to the CO and a copy to the 88 ABW/EM HazMat Cell prior to bringing
the HM onto WPAFB. The contractor shall obtain prior written approval from the AFRL Unit
Environmental Coordinator (UEC) and the HazMat Cell before any container of HM is brought
into the AFRL at WPAFB. Additionally, the contractor must report within 24 hours in writing to
the AFRL UEC when a HM container is empty and/or removed from AFRL facilities.

4.6.5 Hazardous Material Purchases. The contractor shall route and coordinate all customer
requests for the purchase and use of hazardous materials/supplies through the AFRL UEC to the
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ATTACHMENT 1




88th ABW/EM HazMat Cell. The contractor shall follow the provisions of the AFRL HazMat
Acquisition Procedures. No HM shall be purchased or stored on WPAFB without prior written
approval of the HazMat Cell IAW the most recent edition of the WPAFB HM Management Plan
including all policy statements contained therein.

4.6.6 Environmental Coordinator (EC). The contractor shall appoint and identify to the CO
within 15 days after the start of the operational performance period an EC and an alternate.
Updates shall be provided upon changes. The EC serves as the environmental coordinator to
manage all hazardous waste (HW) and HM activities performed by the contractor. The EC shall
serve as the liaison to the AFRL UEC and 88th Environmental Management Office for issues
concerning the management of HW/HM. The EC shall attend the installation Hazardous
Substance Steering Committee (HSSC) to provide feedback from the meeting and implement any
changes introduced. The EC shall also participate in quarterly Hazardous Waste Site Inspection
Team (HWSIT) audits upon request.

4.6.7 Issue Point (IP). The contractor shall establish through the 88 ABW/EM HazMat Cell a
centralized location to receive, store, transfer and issue hazardous materials in accordance with
WPAFBI 32-7002, Hazardous Material Management, and the most recent edition of the WPAFB
HM Management Plan (HMMP). The contractor shall furnish all equipment necessary to
manage HM in accordance with the WPAFB HMMP. This equipment includes but is not limited
to approved chemical security cabinets, locks, secondary containment, spill response equipment,

fire extinguishers, personal protective equipment, computer equipment, etc., to securely manage
HM at the IP.

4.6.8 Issue Point Manager (IPM). The contractor shall identify in writing within 15 days of
contract award one individual (the IPM) and one alternate to manage the IP. This information
will be provided to the CO with a copy to the 88th ABW/EM. The IPM is responsible for the
management of the Integrated Material Management System (IMMS) [or Depot Maintenance -
Hazardous Material Management System (DM-HMMY) if required] and any other databases
which might be utilized to control HM/HW. The IPM must ensure all HM items are labeled,
stored and managed in accordance with OSHA Standards, AFRL Procedures and the WPAFB
HMMP.

4.6.9 Training. The contractor-appointed EC/alternate, [PM/alternate shall attend the
Installation HM Management Course presented by 88th ABW/EW HazMat Cell within 90 days
after the start of the operational performance period.
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4.6.10 Hazardous, Toxic, or Special Waste Disposal. The contractor shall manage all
hazardous, toxic or special wastes which cannot be disposed of as solid waste in a "Subtitle D"
landfill in accordance with all Federal, State, local and Air Force environmental laws, policies,
regulations and procedures as specified in, but not limited to: 40 Code of Federal Regulations
(CFR) Parts 260 through 268; 40 CFR Part 761; 40 CFR Part 279; 49 CFR Parts 170 through
177; Ohio Administrative Code (OAC) 3745-50 through 3745-58; AFI 32-7042, Solid and
Hazardous Waste Management and Compliance; AFMC Standard Hazardous Waste Operating
Procedures; WPAFBI 32-7001, Wright-Patterson Air Force Base Hazardous Waste
Management, including all policy statements contained therein.

4.6.11 Waste Streams. The contractor shall report all new waste streams, any changes to
existing waste streams, and any process changes that could affect the characteristics of the
wastes being generated immediately to the AFRL UEC and the 88 ABW/EMC in accordance
with the WPAFB HW Management Plan. This shall also include any process changes that could
affect the characteristics of the wastes being generated in order to determine whether a specific
waste is hazardous. The HW generating site supervisor must ensure that all waste streams are
reported directly to EM and the appointed EC. The 88 ABW/EM will follow the installation
Waste Analysis Plan (WAP) to characterize the waste to determine the proper waste disposal
procedures.

4.6.12 Initial Accumulation Point (IAP) Management. The contractor shall establish and
manage all necessary IAPs for the temporary storage of hazardous and other regulated wastes in
accordance with 40 CFR 262 and WPAFBI 32-7001. An IAP is defined as a collection point at
or near the point of generation where a waste is initially accumulated. A maximum of 55 gallons
of hazardous waste and/or one quart of acutely hazardous waste may be stored in an IAP at any
one time. The contractor shall furnish all containers, labels, locks, security measures, approved
chemical storage cabinets, secondary containment, spill response equipment, fire extinguishers,
personnel protective equipment, computer equipment and other materials necessary to properly
maintain the IAP(s) as defined in the WPAFB HW Management Plan. The contractor shall
appoint a primary and alternate manager for each IAP in writing to the CO and 88 ABW/EMC.
The contractor shall contact the AFRL UEC and 88 ABW/EMC to obtain a WPAFB Hazardous
Waste Storage Permit for each IAP. These sites shall be managed IAW the base Hazardous
Waste Management Plan and the AFMC Standard Operating Procedures applicable to IAPs. The
contractor-appointed IAP manager(s) shall properly complete and maintain all required
documentation associated with the management of the IAP. This documentation includes, but is
not limited to: container labeling, material safety data sheets (MSDS), waste profile sheets,
computer based tracking system, Container Tracking Logs, Weekly Inspection Logs, Site-
Specific Spill Plans, training certificates and Hazardous Waste Pick-up Forms.

4.6.13 Training. The contractor appointed UEC/alternate, IAP manager/alternate and direct
supervisors of the aforementioned individuals shall attend the installation Hazardous Waste
Management Training Course conducted by 88 ABW/EM within 90 days after the start of the
operational performance period and shall complete the annual training requirements as scheduled
by 88" ABW/EM.
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4.6.14 Hazardous Waste Turn-In. The contractor shall properly complete a Hazardous Waste
Pick-up Form in accordance with the WPAFBI 32-7001 for each container of hazardous
waste/special waste when the waste container is ready for pick-up. This form shall be signed by
the contractor appointed EC, coordinated by the UEC, and forwarded to 88 ABW/EMY. This
form must be accompanied by an MSDS or completed waste profile.

4.6.15 Hazardous Waste Recycling. Any hazardous waste that is being offered for recycling
(i.e. batteries, Safety Kleen solvent waste being sent for recycling or wipers being sent for
laundering) may be handled outside of the normal EM/Defense Reutilization Marketing Office
(DRMO) turn-in channels. The contractor shall obtain approval in writing from 88 ABW/EM
prior to commencing any such operations. Any required Uniform Hazardous Waste Manifests
and other accompanying documentation associated with the shipment of these wastes shall be
signed by a representative of 88 ABW/EM.

4.6.16 Used Oil and Waste Liquid Petroleum Products (WLPP). The contractor shall manage
all Used Oil and WLPP in accordance with the 88 ABW/EM Used Oil and Waste Liquid
Petroleum Management Policy.

4.6.17 Mercury-Containing Light Bulbs. The contractor shall manage all spent mercury-
containing light bulbs in accordance with the 88 ABW/EM Spent Mercury-Containing Lamp
Management Policy and the most recent version of Base Specification Section 02083D, Removal
of Mercury Containing Lamps.

4.6.18 Polychlorinated Biphenyl (PCB) Fluorescent Light Ballasts. The contractor shall
manage all PCB fluorescent light ballasts in accordance with the most recent version of Base

Specification Section 02083C, Removal of Lighting Ballasts and Small Capacitors Containing
PCB.

4.6.19 PCB Containing Items. The contractor shall manage all PCB and PCB-contaminated
items in accordance with the most recent version of Base Specification Section 02083, Removal
of PCB and PCB-Contaminated Transformers and Other PCB Items.
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4.6.20 Solid Waste Disposal and Recycling. The contractor shall manage all solid, or special
wastes which can or can not be disposed of as solid waste in a "Subtitle D" landfill in accordance
with all Federal, State, local and Air Force environmental laws, policies, regulations and
procedures as specified in, but not limited to: 40 CFR Part 240-259; OAC 3745, AFI 32-7080,
Pollution Prevention Plan; Executive Order 12873, 20 Oct 93; Policy for DoD Recycling, 28 Sep
93; AFMC Qualified Recycling Program Guidance; and the WPAFB Qualified Recycling Plan.
The contractor shall monitor all solid waste to insure that it contains no regulated medical waste
or hazardous waste. The contractor shall monitor all solid waste to insure that all recyclables are
removed and recovered for pick-up by SVR (mixed office paper, computer paper, plastics,
cardboard, newspaper, metals, tires and aluminum cans). The custodial contractor is responsible
for the removal of all paper collected for the "I Recycle" Program from "centralized collections”
areas inside the building to appropriate designated locations outside the bldg. (Outside containers
will be provided by SVR for high output areas only.) The contractor must contact SVR for
recyclable material removal when recycling containers are full.

4.6.21 Wastewater/Stormwater. The contractor shall comply with the Federal Water Pollution
Control Act, commonly known as the Clean Water Act (CWA), as amended. In addition, fully
comply with all applicable federal, state, local , Air Force, and WPAFB regulations.

4.6.22 Air Quality. The contractor shall comply with the Clean Air Act, as amended. In
addition, the contractor shall comply with all terms and conditions for any Ohio Environmental
Protection Agency (OEPA) permits issued for emission sources at facilities supported by this
effort. The contractor shall submit any required record keeping logs quarterly to the QAP and to
the base Air Quality Program Manager, 88" ABW/EMY, in the appropriate format.

4.6.23 Natural Resources Program. The contractor shall comply with federal and state
regulations and requirements pertaining to Natural Resources Programs and 7 USC 136, et. seq.,
Federal Insecticide, Fugicide, and Rodenticide Act (FIFRA).

4.6.24 Environmental Impact Analysis Process (EIAP). The contractor shall comply with AFI
32-7061, Environmental Impact Analysis Process. If the proposed action falls under the EIAP
process, the contractor shall submit the completed AF Form 813, Request for Environmental
Assessment, to 88™ ABW/EMC through the QAP and Function Manager at least 30 days prior to
implementation of any project design or at least 30 days from the anticipated start date of the
proposed action. The contractor shall include complete project details and a point of contact for
the project on the AF Form 813.

4.6.25 Environmental Control Information. The contractor may obtain information concerning
environmental controls at Wright-Patterson Air Force Base at
http://www.abwem.wpafb.af.mil/eny/. This is the official source for WPAFB.

4.6.26 Technical Definitions

4.6.26.1 Hazardous Material (HM). Any substance or material, in any quantity or form that has

the potential to harm human health or the environment. HM includes materials that are physical

hazards. The materials listed as hazardous in Superfund Amendments and Reauthorization Act
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(SARA), Title 313d, and subsequently all products containing these materials as constituents in
percentages above safe levels as determined by the Environmental Protection Agency (EPA) and
Occupational Safety and Health Administration (OSHA) studies. Specific hazardous substances
definitions may be found in OSHA 29 CFR 1910.1200, 29 CFR 1910.100, Subpart 7, Toxic and
Hazardous Substances; EPA 40 CFR Chapter 1, Table 302.4, Section 261.33, Section 302 of
SARA Title III; the EPA List of Lists and the Department of Transportation 49 CPR Section
172.101, Hazardous Material Table. Hazardous Material stock class numbers and their
definitions can be found by using Federal Standard 313 C, Table I and II in lieu of specific
information.

4.6.26.2 HazardousWaste (HW). Wastes which are listed by chemical name in 40 CFR 261
Subpart D, and/or exhibit one or more of the characteristics described in 40 CFR 161 Subpart C.

4.6.26.3 Special Waste. A waste as defined by 40 CFR part 240.101 (Z). A non-hazardous solid
waste requiring handling other than that normally used for municipal solid waste.

4.6.26.4 Initial Accumulation Point (IAP). A collection point at or near the point of generation
where HW is initially accumulated. A maximum of 55 gallons of HW and/or one quart of
acutely HW way be stored in an IAP at any one time.

4.7 Safety Requirements

The contractor shall conform to the safety requirements contained in the contract for all activities
related to the accomplishment of the work. The contractor shall be responsible for identifying
those job classifications requiring protective equipment in accordance with OSHA and Air Force
Occupational Safety and Health (AFOSH) standards. The contractor shall develop and provide
to the CO at the start of the orientation period or the start of the first operational performance
period (if there is no orientation period) a safety plan for the protection of government facilities
and property and to provide a safe work environment for contractor personnel. The contractor
shall provide protection to government property to prevent damage during the period of time the
property is under the control or in possession of the contractor. The contractor shall include a
clause in all subcontracts to require subcontractors to comply with the safety provisions of this
contract. The contractor shall record and report promptly (within one hour) to the CO or
designated GR, all available facts relating to each instance of damage to government property or
injury to either contractor or government personnel. In the event of an accident/mishap, the
contractor shall take reasonable and prudent action to establish control of the accident/mishap
scene, prevent further damage to persons or property, and preserve evidence until released by the
accident/mishap investigative authority through the CO. If the government elects to conduct an
investigation of the accident/mishap, the contractor shall cooperate fully and assist government
personnel in the conduct of investigation until the investigation is completed. The contractor
shall include a clause in each applicable subcontract requiring the subcontractor's cooperation
and assistance in accident/mishap reporting and investigation. The contractor shall comply with
safety provisions listed in the technical publications within the Statement of Work. The
contractor shall provide training in the use and enforce the use of required personal protective
equipment including, but not limited to, hearing protection, respirators, steel-toed footwear, and
safety glasses/shields. The contractor shall develop and establish an industrial hygiene program
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consistent with OSHA requirements as specified in 29 CFR. The contractor will submit the
program to the CO for acceptance prior to the start of the contract. Take such additional
immediate precautions as the contracting officer may reasonably require for safety and mishap
prevention purposes. (CDRL A005)

4.8 Orientation Period

To ensure a smooth transition in the change of work effort from the current contract, the
contractor shall begin the orientation as required in the contract. The purpose of this orientation
is to:
(D) Observe work accomplished by current employees.
2) Become thoroughly familiar with work requirements and work procedures.
3) Complete personnel requirements (work force) including the hiring of personnel
to assure satisfactory performance beginning on the contract start date. Soliciting
personnel for employment during their duty hours is prohibited, unless interview
arrangements are made through the contracting and personnel offices at this installation.
4) Obtain security clearances, if required. -
5) Complete training requirements and accomplish necessary training of contractor
employees.
©) Complete the development of necessary work plans/procedures.
@) Complete the development of quality control plans and procedures.
8 Become thoroughly familiar with the computation method for withholding
payments resulting from deficiencies exceeding the number allowed by the SOW.
The contractor shall include this orientation period in the phase-in schedule presented to the
government. The contractor will be allowed access to the facilities to familiarize supervisors,
key personnel and staff with equipment, reporting, work scheduling and procedures. However,
such access will not interfere with the production efforts of current contract personnel. To
preclude such interference, arrangements for access to the government facilities will be made
with the Contracting Officer. Access will be limited to the following categories of personnel:
(1) Contractor supervisory and clerical personnel.
(2) Contractor equivalent of a government supply clerk.
(3) Contractor foreman level personnel will be permitted access to observe operations,
work flow, priorities, scheduling, equipment handling, storage, parts, safety, security.

4.9 Phase Out Period

If there is a change in contractor or if the operation reverts to in-house, the incumbent contractor
shall provide familiarization to the government or the follow-on contractor, whichever the case
may be. During the phase-out familiarization period, the incumbent shall be fully responsible
for operation of and maintenance of equipment specified in the SOW. The incumbent contractor
and a GR shall perform a joint inventory of Government-Furnished Equipment not later than 60
calendar days prior to the completion of the contract period. The contractor shall return a like
inventory of Government-Furnished Materials to the Government in the quantities originally
furnished. The Government will verify this inventory not later than 10 calendar days prior to
completion of the contract period. The government reserves the right to conduct site visits in all
contractor operated facilities in conjunction with the solicitation of offers for the follow-on
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contract. In the event the follow-on contract is awarded to other than the incumbent, the
incumbent contractor shall cooperate to the extent required to permit an orderly change over to
the successful contractor. With regard to the successor contractor's access to incumbent
employees, a recruitment notice may be placed in each facility.

4.10 Maps and Work Area Layouts

Available to contractor upon request.
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APPENDIX B

REQUIRED REPORTS

Data Item Number (Report Title
A001 FUNDS AND MAN/HOUR EXPENDITURE
A002 CONTRACT FUNDS STATUS REPORT (CFSR)
A003 TECHNICAL REPORT (CONTRACTOR’S BILLING

VOUCHER)
A004 TECHNICAL REPORT (OPERATIONAL PLAN)
A005 TECHNICAL REPORT (SAFETY PLAN)
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No.

0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reductlon Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send eompleted

form to the Go g Cont g Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: N/A REF: DOD 5010.12-M
0001 A TOP ™ OTHER
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD FA8601-04-D-TBD TBD

2. TITLE OF DATA ITEM
SCIENTIFIC AND TECHNICAL REPORTS

1. DATAITEM NO.
A001

3, SUBTITLE
Contractor's Billing Voucher

4. AUTHORITY (Data Acquisition Document No.J §. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

DI~-MISC-80711A/T AF SOW, PARA 1.3.1 DET 1 AFRL/WSC
7.DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED MTHLY %% —_—
8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
% SUBMISSION Draft
N/A * % Reg [Repro
16. REMARKS \ 88 ABW/PKVB 0 1
Tailored 1.) to require only a photocopy of the AFRL/HEF 0 7 0
contractor's billing voucher which is prepared by
the contractor to receive payment for this | AERL/HEQP o1 i 1.9
contract's work, and 2.) to require the reporting AFRL/MLF 0 1 9Q
of current Earned, Billed and Paid funds as defined AFRL/MLOF 0 1 0
herein. Block 10 is clarified so that distribution to AFRL/VAF 0 1 0
DTIC shall only be through Air Force distribution
channels. AFRL/VAQQ Q 1 0
DCMA/ACO Q 1 0
Earned means amount of funds earned by the | DET 1 _AFRL/WS 0 1 0

contractor and the suppliers or subcontractor's
through labor or material purchases.

Billed means amount of funds that have been
billed to the government by the contractor.

Paid means the amount of funds paid by the
government to the contractor.

*  Submit voucher information monthly, via email
with Data Item #

Y

15. TOTAL

0 9 0

H. DATE
08-MAR-04

G. PREPARED BY l. APPROVED BY

GEORGE MOORE
DET 1 AFRL/WSC, (937)255-1404

J. DATE

o¥-0y-0Y

DD FORM 1423-1, JUN 90

Previous edition Zre obsolete

PAGE _1-A of _5 Pages
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of Information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Artington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to elther of these addresses. Send completed
form to the Government Issulng Contracting Officer for the Contract/PR No. listed in Block E.

16. TOTAL 0 9 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
GEORGE MOORE 08-MAR-04
DET 1 AFRL/WSC, (937)255-1404 ?’07/'0"/
DD FORM 1423-1, JUN 90 Previous editions &re obsolete PAGE 2-A of_ 5 Pages

P,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: N/A REF: DOD 5010.12-M
0001 A TOP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD FA8601-04-D-TBD TBD
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A002 FUNDS AND MAN-HOUR EXPENDITURE REPORT
{ 4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18, ESTIMATED
DI-FNCL-80331/T AF SOW, PARA 1.31, 1.3.3 DET 1 AFRL/WSC d TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION  |14. DISTRIBUTION
LT REQUIRED MTHLY * % ——
8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
* SUBMISSION Draft
N/A * % Reg |Repro
16. REMARKS . 88 ABW/PKVB 0 1
1 T .
Tailored to allow contractor's format. AFRL/HEF 0 1 0
Submit via e-mail.  AERL/HEQC 0 1 0
AFRL/MLF. 0 1 4]
* At the close of the contractor's monthly AFRL/MLOF 0 1 0
accounting period. AFRL/VAF 0 1 0
** 25 days after Block 11 time. AERL/VAQQ 0 1l 0
DCMA/ACO Q 1 0
| DET 1 _AFRL/WS 0 1 0
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Asdington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed

form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: N/A REF: DOD 5010.12-M
0001 A ToP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD FA8601-04-D-TBD TBD
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17, PRIGE GROUD
2003 CONTRACT FUNDS STATUS REPORT (CFSR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8, REQUIRING OFFICE ' 18. ESTIMATED
DI-MGMT-81468/T csow DET 1 AFRL/WSC TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT  [10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRE; QRTLY e b. COPIES
e m————————
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
N/A " SUBMISSION a. ADDRESSEE Draft Final
* * Reg {Repro
16. REMARKS ‘ AFRL/CO 0 1 0
Tailored so that the report contalns forecasts by AFRL/HEF 0 1 o
month for the next six months, by quarter for the e
remaining fiscal year, and by year for the remaining | AERL/HEOC, 9 1 0
fiscal years. CFSR data shall be reconciled to the AFRL/MLF 0 1 0
Governments fiscal year end at 30 September if the AFRL/MLOF 0 1 0
, . . s \
contractor's f%sca; year end does not coincide with AFRL/VAF 0 1 0
the Government's fiscal year end.
AFRL/VAOQ 0 ' Q
Submit via e-mail DCMA/ACO 0 1 0
| DET_] AFRL/WS 0 1 0

* The last day of the contractor's monthly
accounting period nearest the end of the
governments fiscal year quarter.

** The initial submission shall be within
25 calendar days after the close of the contractor's
monthly accounting period nearest the end of the
first government fiscal year quarter after contract
award. Subsequent submissions shall be 25 calendar
days after Block 11 time.

Submit reproducible on 3.5" floppy disk, Zip Drive disk,
or CD-ROM compatible with MS~Office for Windows, or
via e-mail as appropriate.

15. TOTAL 0 9 0

G, PREPARED BY H. DATE 1. APPROVED BY

GEORGE MOORE 08-MAR-04

DET 1 AFRL/WSC, (937)255-1404 %’, %M €-0 ‘/—o»/

J. DATE

DD FORM 1423-1, JUN 90 Previous editions re obsolete PAGE 3-A of _5 Pages
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CONTRACT DATA REQUIREMENTS LIST ' Form Approved
(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information Is estimated to average 110 hours per responss, including the time for rgviewing instructions, searching
. exisling data sources, gathering and maintalning the data needed and oompleﬂng and reviewing the collection of information. Send comments regarding this burden

AQ04 SCIENTIFIC AND TECHNICAL REPORTS

ostimate or any other aspect of this collection of inf ion, ir ns for reducing this burden, to Department of Defense, Washington Headquarters

Services, Directorate for information Operations and Reports, 1215 Jelferson Davis Highway, Sulte 1204, Ardington, VA 22202-4302, and to the Office of Managemem

and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these add Send

form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E,
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: N/A REF: DOD 5010.12-M

0001 A TOP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD FA8601-04-D-TBD TBD

1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE

OPERATIONAL PLAN

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

4. AUTHORITY (Dafa Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80711A/T AF SOW, PARA 1.3.3 DET 1 AFRL/WSC
7. DD 250 REQ 9. DIST STATEMENT ] 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED 1TIME 5DAC T
8. APP CODE B 11, AS OF DATE 13, DATE OF SUBSEQUENT &. ADDRESSEE Firal
N/A 2DAC SUBMISSION Draft
N/A Reg |Repro
16. REMARKS \ DET 1 AFRL/WS 0 1] o
Tailored to allow contractor's format.
Submit via email.
15, TOTAL 0 1 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
GEORGE MOORE 08-MAR~-04
DET 1 AFRL/WSC, (937)255-1404 % 7%,.. — - 0d- ot/
DD FORM 1423-1, JUN 90 Previous editions dfe obsolete PAGE _4-A of Pages
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of inf tion is d to average 110 hours per response, including the time for reviewing instructions, searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden

estimete or any other aspect of this collection of Information, Including suggestions for reducing this burden, to Department of Defense, Washington Headquarters

Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Adington, VA 22202-4302, and to the Office of Management

and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed

form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: N/A REF: DOD 5010.12-M

0001 A TOP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD FA8601-04-D~-TBD TBD
1. DATAITEM NO. ] 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A005 SCIENTIFIC AND TECHNICAL REPORTS Safety Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 8. ESTIMATED
DI-MISC~80711A/T AF SOW, PARA 4.1; 4.7 - DET 1 AFRL/WSC TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT ]10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED 1TIME SDAC oS

8. APP CODE B 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final

N/A 2DAC SUBMISSION Draft

N/A Reg |Repro
16. REMARKS . DET 1 AFRL/WS 0 1 0
Tailored to allow contractor's format, and
Block 10 is clarified so that
distribution to DTIC shall only be through
Air Force distribution channels.
Submit via email.
15, TOTAL 0 1 0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
GEORGE MOORE 08-MAR-04 : i j
DET 1 AFRL/WSC, (937)255-1404 g;; QL 0 G 8’07’0"/

DD FORM 1423-1, JUN 90

Previous editions dre obsolete

PAGE H-A of __5 Pages
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INSTRUCTIONS FOR COMPLETING DD FORM 142
(See DoD 5010.12-M for detailed instructions. )

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Item B. Self-explanatory.

Item C.  Mark (X) appropriate category: TDP - Technical Data Package; TM -
Technical Manual; Other - other category of data, such as "Provisioning,"
"Configuration Management", etc.

item D. Enter name of system/item being acquired that data will support.
Item E.  Self-explanatory (to be filled in after contract award).

Item F.  Self-explanatory (to be filled in after contract award).

Item G.  Signature of preparer of CDRL.

Item H. Date CDRL was prepared.

Item l.  Signature of CDRL approval authority.

Item J. Date CDRL was approved.

Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering.
item 2.  Enter title as it appears on data acquisition document cited in Item 4.

item 3.  Enter subtitle of data item for further definition of data item (optional
entry).

Item 4.  Enter Data ltem Description (DID) number, military specification
number, or military standard number listed in DoD 5010.12-L (AMSDL), or one-
time DID number, that defines data content and format requirements.

Item 5.  Enter reference to tasking in contract that generates requirement for
the data item (e.g., Statement of Work paragraph number).

Item 6.  Enter techinical office responsible for ensuring adequacy of the data
item.

item 7.  Specify requirement for inspection/acceptance of the data item by the
Government.

Item 8.  Specify requirement for approval of a draft before preparation of the
final data item.

Item 9.  For technical data, specify requirement for contractor to mark the
appropriate distribution statement on the data (ref. DoDD 5230.24),

Item 10. Specify number of times data items are to be delivered.

item 11. Specify as-of-data item, when applicable.

item 12. Specify when first submittal is required.

Item 13. Specify when subsequent submittals are required, when applicable.

Item 14, Enter addressees and number of draft/final copies to be delivered to
each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16, Use for additional/clarifying information for Items 1 through 15.
Examples are: Tailoring of documents cited in item 4; Clarification of submittal
dates in items 12 and 13; Explanation of reproducible copies in ltem 14; Desired
medium for delivery of the data item.

FOR THE CONTRACTOR

Iltem 17.  Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item listed on
the DD Form 1423.

a. Group |. Definition - Data which is not otherwise essential to the
contractor's performance of the pimary contracted effort (production,
development, testing, and administration) but which is required by DD Form
1423,

Estimated Price - Costs to be included under Group | are those
applicable to preparing and assembling the data item in conformance with
Goverment requirements, and the administration and other expenses
related to reproducing and delivering such data items to the Government.

b. Group ll. Definition - Data which is essential to the performance of
the primary contracted effort but the contractor is required to perform
additional work to conform to Government requirements with regard to
depth of content, format, frequency of submittal, preparation, control, or
quality of the data item.

Estimated Price - Costs to be included under Group 1l are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the adminstrative and other
expenses related to reproducing and delivering such data item to the
Government.

c. Group Iil. Definition - Data which the contractor must develop for
his internal use in performance of the primary contracted effort and does
not require any substantial change to conform to Government requirements
with regard to depth of content, format, frequency of submittal, preparation,
control, and quality of the data Item.

Estimated Price - Costs to be included under Group Il are
the administrative and other expenses related to reproducing and delivering
such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor as
part of his normal operating procedures and his effort in supplying these
data to the Government is minimal.

Estimated Price - Group 1V items shoutd normally be shown on the
DD Form 1423 at no cost.

Item 18.  For each data item, enter an amount equal to that portion of the
total price which is estimated to be attributable to the production or
development for the Government of that item of data. These estimated data
prices shall be developed only from those costs which will be incurred as a
direct result of the requirement to supply the data, over and above those
costs which would otherwise be incurred in performance of the contract if
no data were required. The estimated data prices shall not include any
amount for rights of data. The Governement's right to use the data shall be
governed by the pertinent provisions of the contract.
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